

CITY OF ALBANY, NY
SPECIAL MEETING
BOARD OF CONTRACT AND SUPPLY

Thursday,
December 3, 2020

Present:

MICHAEL WHEELER, Budget Director
DARIUS SHAHINFAR, Treasurer
RANDALL MILANO, City Engineering
SERGIO PANUNZIO, Commissioner of DGS

Panunzio offered a motion to accept the agenda
Shahinfar seconded the motion

(4) Affirmative (0) Negative

Adopted by the following vote

Wheeler
Shahinfar
Milano
Panunzio

Affirmative 4 Negative 0

BOARD OF CONTRACT AND SUPPLY
City of Albany, NY
Date Bids Received: December 3, 2020

Title: Beaver Creek Clean River Project Phase III – Beaver Creek Diversion Tunnel
Water Department

Name of Bidder	Security	Amount of Bid
D.A. Collins Construction Co., Inc. 269 Ballard road Wilton, NY 12831	Bid Bond	Total Lump Sum Price: \$9,597,000.00 6' Temporary Chain Link Fencing w/weighted base plates: \$18.00/LF Archaeological Delay: \$39,000.00/Day Tree Removals and/or Tree Trimming: \$5,000.00/Day Tunnel Initial Support Type I: \$0 Tunnel Initial Support Type II: \$0 Tunnel Initial Support Type III: \$6,844.00/LF
JR Cruz 33 West Main Street Holmdel, NJ 07733	Bid Bond	Total Lump Sum Price: \$9,938,316.00 6' Temporary Chain Link Fencing w/weighted base plates: \$40.00/LF Archaeological Delay: \$16,000/Day Tree Removals and/or Tree Trimming: \$9,500.00/Day Tunnel Initial Support Type I: \$8575.00/LF Tunnel Initial Support Type II: \$8575.00/LF Tunnel Initial Support Type III: \$8575.00/LF
Wm J. Keller & Sons Construction Corp. 1435 Route 9 Castleton, NY 12033	Bid Bond	Total Lump Sum Price: \$5,770,000.00 6' Temporary Chain Link Fencing w/weighted base plates: \$10.00/LF Archaeological Delay: \$10,000/Day Tree Removals and/or Tree Trimming: \$3,600.00/Day Tunnel Initial Support Type I: \$10.00/LF Tunnel Initial Support Type II: \$20.00/LF Tunnel Initial Support Type III: \$30.00/LF

Adopted by the following vote
Wheeler
Shahinfar
Milano
Panunzio
Affirmative 4 Negative 0

BOARD OF CONTRACT AND SUPPLY
City of Albany, NY
Date Bids Received: December 3, 2020

Title: Beaver Creek Clean River Project Phase IV – Third Avenue Tunnel
Water Department

Name of Bidder	Security	Amount of Bid
Carver Construction 494 Western Turnpike Altamont, NY 12009	Bid Bond	Total Lump Sum Price: \$10,684,150.00 6' Temporary Chain Link Fencing w/weighted base plates: \$28.00/LF Removal of Contaminated Soils: \$250.00/Ton Mobile Fluids Treatment Unit: \$7245.00/Week Archaeological Delay: \$28,550.00/Day
D.A. Collins Construction Co., Inc. 269 Ballard road Wilton, NY 12831	Bid Bond	Total Lump Sum Price: \$13,349,000.00 6' Temporary Chain Link Fencing w/weighted base plates: \$18.00.00/LF Removal of Contaminated Soils: \$1,200.00/Ton Mobile Fluids Treatment Unit: \$20,000.00/Week Archaeological Delay: \$35,000.00/Day
JR Cruz 33 West Main Street Holmdel, NJ 07733	Bid Bond	Total Lump Sum Price: \$9,617,303.00 6' Temporary Chain Link Fencing w/weighted base plates: \$40.00/LF Removal of Contaminated Soils: \$85.00/Ton Mobile Fluids Treatment Unit: \$22,000.00/Week Archaeological Delay: \$18,000.00/Day
Rifenburg Contracting Corp. 11754 Hoosick Road Troy, NY 12180	Bid Bond	Total Lump Sum Price: \$8,695,313.00 6' Temporary Chain Link Fencing w/weighted base plates: \$35.00/LF Removal of Contaminated Soils: \$244.00/Ton Mobile Fluids Treatment Unit: \$6,780.00/Week Archaeological Delay: \$22,000.00/Day
Wm J. Keller & Sons Construction Corp. 1435 Route 9 Castleton, NY 12033	Bid Bond	Total Lump Sum Price: \$9,372,000.00 6' Temporary Chain Link Fencing w/weighted base plates: \$10.00/LF Removal of Contaminated Soils: \$180.00/Ton Mobile Fluids Treatment Unit: \$6,500.00/Week Archaeological Delay: \$10,000.00/Day

Adopted by the following vote
Wheeler
Shahinfar
Milano
Panunzio
Affirmative 4 Negative 0